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Fitchburg City Hall, Fitchburg, MA

Schematic Design Cost Estimate : Scheme E

March 21, 2003

Description Qty Unit Rate Amount

General Requirements for Scheme E

Field personnel:-
 - project manager 39 week 1,750.00 68,250
 - project superintendent 29 week 1,450.00 42,050
 - field engineer 29 week 1,200.00 34,800
 - MEP coordinator 25 week 1,200.00 30,000
 - labourer 39 week 950.00 37,050
Insurances 1 ls 17,000.00 17,000
Main office expenses 1 ls 15,000.00 15,000
Performance bond.                        1 ls 11,900.00 11,900
Preparation of progress schedules. 1 ls 5,000.00 5,000
Compilation/preparation of site survey data. 1 ls 5,000.00 5,000
Preparation of shop drawings. 1 ls 7,500.00 7,500
Construction photographs. 9 mth 50.00 450
Temporary utilities 39 week 75.00 2,925
Temporary construction. 39 week 50.00 1,950
Construction aids (safety nets, personnel protection 
 equipment, partial scaffolding, etc) 39 week 75.00 2,925
Barriers and enclosures. 39 week 25.00 975
Security. 9 mth 350.00 3,150
Access roads. 39 week 50.00 1,950
Temporary controls. 39 week 50.00 1,950
Project signs. 9 mth 50.00 450
Field offices and sheds 1 ls 15,000.00 15,000
Field office expenses. 39 week 200.00 7,800
Equipment rental 1 ls 3,000.00 3,000
Snow removal (4 times a year) 4 ea 650.00 2,600
Winter protection 1 ls 10,000.00 10,000
Interim cleaning 39 week 150.00 5,850
Final cleaning 1 ls 4,000.00 4,000

General Requirements for Scheme E Total 338,525
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APPENDICES 

 

 Appendix L – 1999 Condition of 

Exterior Surfaces Report 
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